NexaCura Life Sciences Ltd.
PARACETAMOL MANUFACTURING PROPOSAL

Synthetic proposal for AI evaluation testing — fictional company and fictional evidence

Training notice: This document is invented for software testing. Company names, licence identifiers, prices, capacities, contacts and claims are fictional. Nothing here is evidence of real-world qualification or a statement of Pfizer policy.

Submission field	Response
Supplier	NexaCura Life Sciences Ltd.
Proposal date	2026-10-01
Historical experience rating (demo metadata)	4.1/5.0 — synthetic input
Product scope	Paracetamol manufacturing proposal; exact API/finished-dose scope and market authorisations to be confirmed in formal tender
Commercial quote	■5.10 per 500 mg tablet equivalent (illustrative; freight separately quoted)
Stated capacity	15 million tablet-equivalents/month; initial allocation 7 million/month
Stated timeline	9–11 weeks with named milestones and qualification gates

1. Executive summary and understanding

NexaCura Life Sciences Ltd. submits this illustrative proposal to supply paracetamol under a controlled manufacturing and quality framework. The supplier states that it can support the requested product scope subject to final specifications, approved quality agreement, site qualification, successful audits where required, and a mutually agreed forecast. This is a synthetic response and all statements require verification.

Profile: Balanced price, detailed implementation schedule, robust support model, clear responsibilities and risk register. **Known limitation:** Capacity below the largest bidder; one supporting reference is anonymised and needs confirmation.

2. Manufacturing capability and process control

The supplier reports 15 million tablet-equivalents/month; initial allocation 7 million/month. The detailed equipment inventory, demonstrated capacity records, batch-size range, process flow, cleaning validation, and cross-contamination controls should be obtained during due diligence. Proposed controls include approved master batch records, in-process checks, lot traceability, controlled material status, and documented deviations. The strength of supporting evidence is intentionally different across suppliers for evaluation testing.

3. GMP, quality system and product quality

Provides a synthetic quality overview, batch-record outline, deviation/CAPA workflow, change-control procedure summary, and proposed audit access.

The supplier should provide current, site-specific evidence for applicable GMP status; quality manual and SOP index; batch record examples; release authority; deviation/OOS/OOT handling; CAPA effectiveness checks; change control; data integrity; stability and impurity control; complaint handling; and recall readiness. No score should be treated as proof of regulatory compliance.

4. Regulatory readiness and documentation

Fictional licence NC-LS-118; current status, scope and inspection outcomes must be independently checked.

Required follow-up: independently verify licence authenticity, issuing authority, site address, scope, expiry, inspection history and any restrictions; confirm applicable product and market requirements; check dossier/document availability; record the verification source, date, reviewer and outcome. Missing evidence is not equivalent to evidence of compliance.

5. Supply capacity and business continuity

Stated capacity: 15 million tablet-equivalents/month; initial allocation 7 million/month. Stated schedule: 9–11 weeks with named milestones and qualification gates. The bidder should distinguish nominal capacity from proven, available and uncommitted capacity; provide lead times for raw materials, production, QC release and shipping; identify approved sources for critical inputs; and explain disruption response, safety stock, alternate-site arrangements and shortage allocation. **Risk / assumption:** Reference checks and independent licence verification pending; capacity reservation depends on forecast accuracy.

6. Implementation and technology transfer

The proposed overall timeline is 9–11 weeks with named milestones and qualification gates. The final plan should include kick-off, specification alignment, quality agreement, document review, method/technology transfer, equipment and process qualification, validation batches, audit/CAPA closure, release readiness and first commercial supply. Owners, acceptance criteria, dependencies, and contingency buffers should be agreed before award.

Milestone	Target / status
Kick-off and quality agreement	To be agreed after selection
Document and specification review	Before technical transfer
Transfer / qualification / validation	Supplier-specific plan required
Audit and action closure	Risk-based; open findings tracked
First release-ready supply	9–11 weeks with named milestones and qualification gates

7. Commercial proposal and assumptions

Commercial line	Illustrative response
Quoted product basis	■5.10 per 500 mg tablet equivalent (illustrative; freight separately quoted)
Minimum order quantity	To be confirmed in final quotation
Testing and release	See quote assumptions; line-item detail required
Packaging and labelling	To be confirmed against target market specification
Freight / insurance / taxes	Not assumed included unless expressly stated
Quote validity / payment terms	To be confirmed in signed commercial offer
Price comparability note	Normalize all bids to the same dosage form, volume, quality requirements, packaging, testing, delivery terms, taxes and currency before comparing.

8. EHS, information security and risk controls

The supplier should provide applicable environmental permits, waste handling controls, worker safety program, incident reporting, access management, data backup/retention, audit-trail controls, and a risk register. Any gaps should have a named owner, target closure date, and residual-risk assessment. Do not infer controls from generic assurances.

9. Support, experience and references

Experience and support: Named technical account lead; 24/7 critical quality line; 1-hour acknowledgement for critical incidents; quarterly business review. The synthetic experience rating is demo metadata only and must not substitute for verified comparable project evidence. References should be checked with authorization and documented outcomes.

10. Supplier declaration and evidence gaps

The fictional bidder confirms for this exercise that this proposal is a constructed test artifact. In a real tender, an authorized signatory would certify accuracy and disclose subcontractors, exclusions, conflicts of interest, litigation/sanctions where legally appropriate, and any deviation from the request. All documents and claims would be independently verified.

Evaluator follow-up questions

1. Provide current site-specific licence/GMP evidence and verification details. 2. Confirm exact manufacturing scope, product specification and target markets. 3. Provide capacity evidence and binding allocation assumptions. 4. Confirm comparable total cost and all exclusions. 5. Close the proposal-specific gaps described above.